
UNITED STATES DEPARTMENT OF STATE

BREAKDOWN OF PRICE BY DIVISIONS OF SPECIFICATIONS

1 2 3 4 5 6

DIVISION/DESCRIPTION  LABOR MATERIALS OVERHEAD PROFIT TOTAL

1.  General Requirements/Mobilization

2.  Site Work    

3.  Concrete    

4.  Masonry    

5.  Metals    

6.  Wood and Plastic    

7.  Thermal and Moisture    

8.  Doors and Windows    

9.  Finishes    

10.  Specialties    

11.  Equipment    

12.  Furnishings    

13.  Special Construction    

14.  Conveying Systems    

15.  Mechanical    

16.  Electrical    

TOTAL  

Colombian Pesos

Allowance Items:

PROPOSAL PRICE TOTAL:

Alternates  (list separately do not total)

Offeror:                                                                                                         Date



OFICIAL BREAKDOWN CHART

PROJECT:

Place:

Date: Jun-15

ITEM DESCRIPTION UNIT  QUANTITY UNIT COST TOTAL COST SUB TOTAL TOTAL COST BY CHAPTER

1 RADAR TOWER AT BAHIA SOLANO $ 0.00

1.01 GENERAL REQUIREMENTS $ 0.00

1.01.01 Location and Layout GBL                        1.00   

1.01.02 Temporary Facilities (Including enclousure) GBL                        1.00   

1.02 METALLIC TOWER $ 0.00

1.02.01 Supply and installation of the metallic support platform for the radar transceiver, including support GBL                        1.00   

1.02.02 Supply and installation of metallic radar support for the radar GBL                        1.00   

1.02.03 Complementary work for metallic platform as mounting, mobilization and adjustments. GBL                        1.00   

1.02.04 Additional Paint for towers along its complements. GBL                        1.00   

1.03 TOWER SHELTER AND ENCLOUSURES $ 0.00

1.03.01 Supply and installation of floor tiles along the shelter GBL                        1.00   

1.03.02 Supply and installation of door sweeps along the shelter doors (2 units) GBL                        1.00   

1.04 ELECTRICAL WORKS $ 0.00

1.04.01 Supply and Installation of Ladder Cable Tray inside shelter GBL                        1.00   

1.04.02 Supply and installation of Duplex receptacle 120VAC/15A, outdoor installation GBL                        1.00   

1.04.03 Supply and installation of cabling system for Duplex receptacle 120VAC/15A, outdoor installation GBL                        1.00   

1.04.04 Installation of existing Obstruction lights, including electrical connectivity GBL                        1.00   

1.04.05 Supply and installation of the illumination system for the working points and the different platforms GBL                        1.00   

1.04.06 Installation of existing Air Conditioner System (2 units), including drainage system GBL                        1.00   

1.04.07 Supply and Installation of alternator for Air Conditioner System GBL                        1.00   

1.04.08
Supply and installation of stainless steel and rubber sleeves (Boot type) for the transition from the ladder 

outside shelter to the cable tray inside the shelter
GBL                        1.00   

1.04.09 Installation and startup of the main 15 KW Generator supplied by the Colombian Navy GBL                        1.00   

1.05 TRANSPORTATION AND LOGISTICS $ 0.00

1.05.01 Lodging for installation process GBL                        1.00   

1.05.02 Helicopter Harness GBL                        1.00   

1.05.03 Transportation Bogota - Buenaventura GBL                        1.00   

1.05.04 Transportation of personnel GBL                        1.00   

1.05.05 Material for packing tower material

1.05.06 Transportation Warranties (Polizas) GBL                        1.00   

1.06 FUEL SYSTEM FOR GENERATORS $ 0.00

1.05.01 Supply and installation of stainless steel pipeline for the fuel system (30 m. approx.) GBL                        1.00   

1.05.02 Supply and installation of decanter filter (4 Units) GBL                        1.00   

1.05.03 Supply and installation of Close valves (24 Units) GBL                        1.00   

1.05.04 Supply and installation of Flex Hose (5 m approx.) GBL                        1.00   

1.05.05 Installation of 450 Gl Fuel Tank, including fuel (50 Gl for tests) GBL                        1.00   

1.07 OTHERS $ 0.00

1.07.01 Supply of complete equipment for working on high (2 Units) GBL                        1.00   

2 RADAR TOWER AT PIZARRO $ 0.00

2.01 GENERAL REQUIREMENTS $ 0.00

2.01.01 Location and Layout GBL                        1.00   

2.01.02 Temporary Facilities (Including enclousure) GBL                        1.00   

2.02 METALLIC TOWER $ 0.00

2.02.01 Supply and installation of the metallic support platform for the radar transceiver, including support GBL                        1.00   

2.02.02 Supply and installation of metallic radar support for the radar GBL                        1.00   

2.02.03 Complementary work for metallic platform as mounting, mobilization and adjustments. GBL                        1.00   

2.02.04 Additional Paint for towers along its complements. GBL                        1.00   

2.03 TOWER SHELTER AND ENCLOUSURES $ 0.00

2.03.01
Supply and installation of Fiber cement panels along the shelter walls and ceiling (Including panels, joints 

and paint)
GBL                        1.00   

2.03.02 Supply and installation of door sweeps along the shelter doors (2 units) GBL                        1.00   

2.03.03 Supply and installation of floor tiles along the shelter GBL                        1.00   

BASE CONTRACT

UPGRADES FOR METALLIC RADAR TOWERS AND 

SHELTERS

NAVY BASES AT BAHIA SOLANO, CHOCO - CERRO 

MUTIS AND PIZARRO, CHOCO



OFICIAL BREAKDOWN CHART

PROJECT:

Place:

Date: Jun-15

ITEM DESCRIPTION UNIT  QUANTITY UNIT COST TOTAL COST SUB TOTAL TOTAL COST BY CHAPTER

BASE CONTRACT

UPGRADES FOR METALLIC RADAR TOWERS AND 

SHELTERS

NAVY BASES AT BAHIA SOLANO, CHOCO - CERRO 

MUTIS AND PIZARRO, CHOCO

2.04 ELECTRICAL WORKS $ 0.00

2.04.01 Supply and Installation of Ladder Cable Tray GBL                        1.00   

2.04.02 Supply and installation of Duplex receptacle 120VAC/15A, outdoor installation GBL                        1.00   

2.04.03 Supply and installation of cabling system for Duplex receptacle 120VAC/15A, outdoor installation GBL                        1.00   

2.04.04 Installation of existing Obstruction lights, including electrical connectivity GBL                        1.00   

2.04.05 Supply and installation of the illumination system for the working points and the different platforms GBL                        1.00   

2.04.06 Installation of existing Air Conditioner System (2 units), including drainage system GBL                        1.00   

2.04.07 Supply and Installation of alternator for Air Conditioner System GBL                        1.00   

2.04.08
Supply and installation of stainless steel and rubber sleeves (Boot type) for the transition from the ladder 

outside shelter to the cable tray inside the shelter
GBL                        1.00   

2.04.09 Supply and installation of of copper connectors for the joints along the Faraday cage GBL                        1.00   

2.04.10 Installation and startup of the main 15 KW Generator supplied by the Colombian Navy GBL                        1.00   

2.04.11
Dismounting and re-mounting of electrical elements such as lamps, swithcboards, outlets, extractors, etc. 

in order to install the fiber cement panels and ceiling.
GBL                        1.00   

2.05 TRANSPORTATION AND LOGISTICS $ 0.00

2.05.01 Transportation of materials GBL                        1.00   

2.05.02 Lodging for installation process GBL                        1.00   

2.05.03 Transportation Bogota - Buenaventura GBL                        1.00   

2.05.04 Transportation of personnel GBL                        1.00   

2.05.05 Material for packing tower material GBL                        1.00   

2.05.06 Transportation Warranties (Polizas) GBL                        1.00   

2.06 FUEL SYSTEM FOR GENERATORS $ 0.00

2.06.01 Supply and installation of stainless steel pipeline for the fuel system (30 m. approx.) GBL                        1.00   

2.06.02 Supply and installation of decanter filter (4 Units) GBL                        1.00   

2.06.03 Supply and installation of Close valves (24 Units) GBL                        1.00   

2.06.04 Supply and installation of Flex Hose (5 m approx.) GBL                        1.00   

2.06.05 Installation of 450 Gl Fuel Tank, including fuel (50 Gl for tests) GBL                        1.00   

2.07 OTHERS $ 0.00

2.07.01 Supply of complete equipment for working on high (2 Units) GBL                        1.00   

VALUE DIRECT COSTS $ 0.00

A.I.U. - VAT $ 0.00

A . I . U

Administration %

Unforenseens %

Profit %

VAT(Over  the profit total value) %

TOTAL PROJECT(COLOMBIAN PESOS) $ 0.00

ITEM DESCRIPTION UNIT  QUANTITY UNIT COST TOTAL COST SUB TOTAL TOTAL COST BY CHAPTER

BID OPTION #1 TRANSPORTATION BOGOTA – PROJECT SITE (CERRO MUTIS) $ 0.00

BO-1 TRANSPORTATION AND LOGISTICS $ 0.00

BO-1.1 Transportation of 450 Gl. Fuel tank GBL                        1.00   

VALUE DIRECT COSTS $ 0.00

A.I.U. - VAT $ 0.00

A . I . U

Administration %

Unforenseens %

Profit %

VAT(Over  the profit total value) %

TOTAL PROJECT(COLOMBIAN PESOS) $ 0.00

PERFORMANCE TIME (in calendar days)

PERFORMANCE TIME (in calendar days)

BID OPTION #1



OFICIAL BREAKDOWN CHART

PROJECT:

Place:

Date: Jun-15

ITEM DESCRIPTION UNIT  QUANTITY UNIT COST TOTAL COST SUB TOTAL TOTAL COST BY CHAPTER

BASE CONTRACT

UPGRADES FOR METALLIC RADAR TOWERS AND 

SHELTERS

NAVY BASES AT BAHIA SOLANO, CHOCO - CERRO 

MUTIS AND PIZARRO, CHOCO

ITEM DESCRIPTION UNIT  QUANTITY UNIT COST TOTAL COST SUB TOTAL TOTAL COST BY CHAPTER

BID OPTION #2 TRANSPORTATION BOGOTA – PROJECT SITE (PIZARRO) $ 0.00

BO-2 TRANSPORTATION AND LOGISTICS $ 0.00

BO-2.1 Transportation of 450 Gl. Fuel tank GBL                        1.00   

VALUE DIRECT COSTS $ 0.00

A.I.U. - VAT $ 0.00

A . I . U

Administration %

Unforenseens %

Profit %

VAT(Over  the profit total value) %

TOTAL PROJECT(COLOMBIAN PESOS) $ 0.00

ITEM DESCRIPTION UNIT  QUANTITY UNIT COST TOTAL COST SUB TOTAL TOTAL COST BY CHAPTER

BID OPTION #1 TRANSPORTATION BAHIA SOLANO – PROJECT SITE (CERRO MUTIS) $ 0.00

BO-3 TRANSPORTATION AND LOGISTICS $ 0.00

BO-3.1 Transportation of materials - Helicopter GBL                        1.00   

VALUE DIRECT COSTS $ 0.00

A.I.U. - VAT $ 0.00

A . I . U

Administration %

Unforenseens %

Profit %

VAT(Over  the profit total value) %

TOTAL PROJECT(COLOMBIAN PESOS) $ 0.00

ITEM DESCRIPTION UNIT  QUANTITY UNIT COST TOTAL COST SUB TOTAL TOTAL COST BY CHAPTER

BID OPTION #2 TRANSPORTATION BUENAVENTURA – BAHIA SOLANO $ 0.00

BO-4 TRANSPORTATION AND LOGISTICS $ 0.00

BO-4.1 Transportation Buenaventura - Bahia Solano GBL                        1.00   

VALUE DIRECT COSTS $ 0.00

A.I.U. - VAT $ 0.00

A . I . U

Administration %

Unforenseens %

Profit %

VAT(Over  the profit total value) %

TOTAL PROJECT(COLOMBIAN PESOS) $ 0.00

BID OPTION #3

BID OPTION #4

PERFORMANCE TIME (in calendar days)

PERFORMANCE TIME (in calendar days)

PERFORMANCE TIME (in calendar days)

BID OPTION #2



OFICIAL BREAKDOWN CHART

PROJECT:

Place:

Date: Jun-15

ITEM DESCRIPTION UNIT  QUANTITY UNIT COST TOTAL COST SUB TOTAL TOTAL COST BY CHAPTER

BASE CONTRACT

UPGRADES FOR METALLIC RADAR TOWERS AND 

SHELTERS

NAVY BASES AT BAHIA SOLANO, CHOCO - CERRO 

MUTIS AND PIZARRO, CHOCO

ITEM DESCRIPTION UNIT  QUANTITY UNIT COST TOTAL COST SUB TOTAL TOTAL COST BY CHAPTER

BID OPTION #5 TRANSPORTATION BUENAVENTURA – PIZARRO $ 0.00

BO-5 TRANSPORTATION AND LOGISTICS $ 0.00

BO-5.1 Transportation Buenaventura - Pizarro GBL                        1.00   

VALUE DIRECT COSTS $ 0.00

A.I.U. - VAT $ 0.00

A . I . U

Administration %

Unforenseens %

Profit %

VAT(Over  the profit total value) %

TOTAL PROJECT(COLOMBIAN PESOS) $ 0.00

PERFORMANCE TIME (in calendar days)

BID OPTION #5



Item Description Unit Quantity Unit Price Total Price

Civil works

Excavations for piping m3 35

Excavations for foundations m3 150

Back fill for slab m3 100

Plaster for walls M
2

50

Electrical and Cabling works

110 Outlets Un 20

Voice and data outlets Un 14

Electrical channeling Ml 80

Furniture

Interlocutor Chairs Un 18

Work stations 1.50 Un 18

Floor to ceiling panels Ml 60

Admin costs %

Unforeseen

Profit %

Taxes IVA 

DETAILED BIDDING CHART  - Guide-

These are examples of how to present this chart. Note this is a guide and just some few examples were included and 

are not referenced to this specific project.

DIRECT COST

SUBTOTAL

TOTAL


